APPENDIX B

Preliminary Cost Estimates



Project Cost Summary
[-90 Undercrossing

NW Gilman Boulevard to SE 62nd Street (including tee intersection)

Design/ :
Construction Right-of-way TOTAL
Alignment #1 $ 2,216,879.90 | $ 6,022,797.50 8,240,000
Alignment #2 $ 2,362,338.08 | $ 5,798,067.50 8,160,000
Alignment #3 $ 2,727,329.13 | $ 5,015,472.50 7,743,000
SE 62nd Street to SE 56th Street
Design/ :
Construction Right-of-way TOTAL
Full Width $ 1,245,92790 | $ 2,597,980.00 3,844,000
Reduced Width $ 1,016,466.28 | $ 2,423,190.00 3,440,000

Project Total

Full Width

Reduced Width

Alignment #1
Alignment #2
Alignment #3

$ 12,084,000.00
$ 12,004,000.00
$ 11,587,000.00

$
$
$

11,680,000.00
11,600,000.00
11,183,000.00




PROJECT# 000000000010871

1-90 Crossing

(Gilman to 1-90)
Preliminary Cost Estimate

6/4/2004

ALIGNMENT #1

ALIGNMENT #2

ALIGNMENT #3

ITEM UNIT QTY UNIT TOTAL QTY UNIT TOTAL QTY UNIT TOTAL
PREPARATION
MOBILIZATION L.S. 1 $31,101.60( $ 31,102 1 $39,786.22| $ 39,786 1 $53,783.90| $ 53,784
CLEARING AND GRUBBING L.S. 1 $10,000.00( $ 10,000 1.0 $10,000.0] $ 10,000 1.0 $10,000.00| $ 10,000
REMOVAL OF STRUCTURE AND OBSTRUCTIONS L.S. 1 $2,000.00| $ 2,000 1 $3,000.00| $ 3,000 1 $3,000.00| $ 3,000
Total this section: $43,102 $52,786 $66,784
GRADING
ROADWAY EXCAVATION INCL. HAUL C.. 390 $15.00( $ 5,850 622 $15.00| $ 9,330 1,066 $15.00| $ 15,990
UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL C.. 25 $20.00( $ 500 25 $20.00| $ 500 25 $20.00| $ 500
GRAVEL BORROW INCL. HAUL Cc.. 680 $15.00 $ 10,200 10 $15.00( $ 150 10 $15.00| $ 150
EMBANKMENT COMPACTION C.. 1,070 $5.00( $ 5,350 688 $5.00| $ 3,440 150 $5.00| $ 750
Total this section: $21,900 $13,420 $17,390
DRAINAGE
STORMWATER TREATMENT FACILITY (Incl. Pond ex and control L.S. 1 $69,100.00( $ 69,100 1 $69,100.00| $ 69,100 1 $69,100.00| $ 69,100
Total this section: $69,100 $69,100 $69,100
STORM SEWER
CATCH BASIN TYPE 1 EACH 7 $800.00| $ 5,600 7 $800.00( $ 5,600 8 $800.00( $ 6,400
CATCH BASIN TYPE 2 48 IN. DIAM. EACH 1 $1,800.00| $ 1,800 1 $1,800.00| $ 1,800 1 $1,800.00| $ 1,800
CORRUGATED POLY. STORM SEWER PIPE 12 IN. DIAM. L.F. 1,215 $15.00 $ 18,225 765 $15.00| $ 11,475 1,060 $15.00| $ 15,900
CORRUGATED POLY. STORM SEWER PIPE 15 IN. DIAM. L.F. 245 $23.00( $ 5,635 155 $23.00| $ 3,565 215 $23.00| $ 4,945
CORRUGATED POLY. STORM SEWER PIPE 24 IN. DIAM. L.F. 165 $35.00( $ 5,775 105 $35.00( $ 3,675 145 $35.00( $ 5,075
Total this section: $37,035 $26,115 $34,120
SURFACING
SELECT GRAVEL TON 1,370 $10.00 $ 13,700 1,635 $10.00| $ 16,350 1,600 $10.00| $ 16,000
Total this section: $13,700 $16,350 $16,000
ASPHALT CONCRETE PAVEMENT
HMA CL. 1/2", PG 58-22 TON 540 $40.00( $ 21,600 640 $40.00| $ 25,600 610 $40.00| $ 24,400
ASPHALT TREATED BASE TON 735 $40.00( $ 29,400 875 $40.00| $ 35,000 835 $40.00| $ 33,400
Total this section: $51,000 $60,600 $57,800
EROSION CONTROL AND PLANTING
SEEDING, FERTILIZING, AND MULCHING ACRE 0.2 $2,000.00| $ 400 0.2 $2,000.00| $ 400 0.2 $2,000.00| $ 400
EROSION/WATER POLLUTION CONTROL EST. $10,000.00( $ 10,000 $10,000.00| $ 10,000 $10,000.00| $ 10,000
Total this section: $10,400 $10,400 $10,400
LANDSCAPING
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PROJECT# 000000000010871

1-90 Crossing
(Gilman to 1-90)
Preliminary Cost Estimate

6/4/2004

ALIGNMENT #1

ALIGNMENT #2

ALIGNMENT #3

ITEM UNIT QTY UNIT TOTAL QTY UNIT TOTAL QTY UNIT TOTAL

LANDSCAPING EST. 1.0 $12,000.00( $ 12,000 1.0 $12,000.00( $ 12,000 1.0 $12,000.00( $ 12,000
$ - $ - $ -

Total this section: $12,000 $12,000 $12,000

TRAFFIC

TRAFFIC SIGNAL SYSTEM / MODIFICATIONS L.S. 1 $50,000.00( $ 50,000 1| $200,000.00( $ 200,000 1| $350,000.00( $ 350,000
CEMENT CONC. TRAFFIC CURB AND GUTTER L.F. 1,560 $9.00| $ 14,040 1,920 $9.00| $ 17,280 2,495 $9.00| $ 22,455
PAINT LINE L.F. 900 $0.25( $ 225 1,000 $0.25| $ 250 1,200 $0.25| $ 300
PAINTED WIDE LINE L.F. 380 $0.75( $ 285 480 $0.75| $ 360 365 $0.75| $ 274
PLASTIC STOP LINE L.F. 80 $4.50( $ 360 80 $4.50| $ 360 110 $4.50| $ 495
PLASTIC TRAFFIC ARROW EACH 6 $50.00( $ 300 8 $50.00( $ 400 8 $50.00( $ 400
PERMANENT SIGNING L.S. 1 $2,000.00( $ 2,000 1 $2,000.00| $ 2,000 1 $2,000.00| $ 2,000
ILLUMINATION SYSTEM L.S. 1 $26,000.00( $ 26,000 1 $32,000.00( $ 32,000 1 $42,000.00( $ 42,000
TEMPORARY TRAFFIC CONTROL DEVICES L.S. 1 $5,000.00( $ 5,000 1 $5,000.00| $ 5,000 1 $5,000.00| $ 5,000
TRAFFIC CONTROL LABOR HR 240 $25.00( $ 6,000 240 $25.00( $ 6,000 320 $25.00( $ 8,000
TRAFFIC CONTROL SUPERVISOR HR 80 $35.00( $ 2,800 80 $35.00( $ 2,800 120 $35.00( $ 4,200
CONSTRUCTION SIGNS CLASS A S.F. 40 $20.00( $ 800 40 $20.00( $ 800 40 $20.00( $ 800

Total this section: $107,810 $267,250 $435,924

OTHER ITEMS

STRUCTURE EXCAVATION CLASS B INCL. HAUL C.Y. 180 $15.00 $ 2,700 180 $15.00( $ 2,700 180 $15.00( $ 2,700
SHORING OR EXTRA EXCAVATION CLASS B S.F. 80 $10.00( $ 800 80 $10.00( $ 800 80 $10.00( $ 800
GRAVEL BACKFILL FOUNDATION CLASS B C.Y. 10 $15.00 $ 150 10 $15.00( $ 150 10 $15.00( $ 150
WATER mGAL 33 $20.00( $ 655 36 $20.00( $ 723 33 $20.00( $ 655
CONTRACTOR SURVEY L.S. 1 $10,000.00( $ 10,000 1 $10,000.00( $ 10,000 1 $10,000.00( $ 10,000
MONUMENT CASE, COVER, AND PIPE EACH 4 $300.00| $ 1,200 2 $300.00| $ 600 2 $300.00| $ 600
CEMENT CONC. SIDEWALK S.Y. 485 $12.00 $ 5,820 260 $12.00( $ 3,120 55 $12.00( $ 660
RETAINING WALL L.S. 1,350 $30.00( $ 40,500 N/A N/A N/A N/A N/A N/A
ROADSIDE CLEANUP EST. 1 $4,000.00( $ 4,000 1 $4,000.00| $ 4,000 1 $4,000.00| $ 4,000
OFFSITE IMPROVEMENTS Includes intersection improvements EST. 1| $100,000.00( $ 100,000 1 $75,000.00( $ 75,000 1| $120,000.00({ $ 120,000

Total this section: $165,825 $97,093 $139,565
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PROJECT# 000000000010871

-0 C

rossing

(Gilman to 1-90)
Preliminary Cost Estimate

6/4/2004

ALIGNMENT #1

ALIGNMENT #2

ALIGNMENT #3

ITEM | UNIT QTY UNIT TOTAL QTY UNIT TOTAL QTY UNIT TOTAL
Subtotal Construction $531,872 $625,114 $859,083
Contingency (20%) $106,374 $125,023 $171,817
|Estimated Project Construction Cost | $638,246 | | $750,137 | | $1,030,899 |
Right-of-Way Take S.F. 50,690 | $45.00( $ 2,281,050 46,150 | $45.00| $ 2,076,750 30,340 | $45.00| $ 1,365,300
Right-of-Way Cost Contingency (10%) $228,105 $207,675 $136,530
R/W Subtotal | $2,509,155 | | $2,284,425 | | $1,501,830 |
Design Engineering/ Project Management @ 15% $ 95,737 $ 112,521 $ 154,635
Survey Base Mapping $ 5,000 $ 5,000 $ 5,000
Geotechnical Engineering $ 7,000 $ 7,000 $ 7,000
Environmental documentation and permitting $ 25,000 $ 25,000 $ 25,000
Construction Engineering / Management @ 15% $ 95,737 $ 112,521 $ 154,635
Estimated Total Project Cost $3,375,875 | $3,296,603 | $2,878,999 |
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PROJECT# 000000000010871 1-90 Crossing 6/4/2004
(1-90 to SE 62nd Street)
Preliminary Cost Estimate
ITEM UNIT QTY UNIT TOTAL
PREPARATION
MOBILIZATION L.S. 1 $48,743.32| $ 48,743
CLEARING AND GRUBBING ACRE 1.0 $10,000.00( $ 10,000
REMOVAL OF STRUCTURE AND OBSTRUCTIONS L.S. 1 $2,000.00| $ 2,000
Total this section: $60,743
GRADING
ROADWAY EXCAVATION INCL. HAUL C.Y. 345 $15.00| $ 5,175
UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL C.Y. 25 $20.00| $ 500
GRAVEL BORROW INCL. HAUL C.Y. 1,090 $15.00| $ 16,350
EMBANKMENT COMPACTION C.Y. 1,435 $5.00| $ 7,175
Total this section: $29,200
DRAINAGE
STORMWATER TREATMENT FACILITY (incl. pond ex. and control struct) L.S. 1 $22,620.00( $ 22,620
Total this section: $22,620
STORM SEWER
CATCH BASIN TYPE 1 EACH 9 $800.00( $ 7,200
CATCH BASIN TYPE 2 48 IN. DIAM. EACH 1 $1,800.00( $ 1,800
CORRUGATED POLY. STORM SEWER PIPE 12 IN. DIAM. L.F. 985 $15.00| $ 14,775
CORRUGATED POLY. STORM SEWER PIPE 15 IN. DIAM. L.F. 200 $23.00| $ 4,600
CORRUGATED POLY. STORM SEWER PIPE 24 IN. DIAM. L.F. 135 $35.00| $ 4,725
Total this section: $33,100
STRUCTURE
BRIDGE S.F. 2,000 $150.00( $ 300,000
EXISTING BRIDGE REMOVAL S.F. 400 $50.00| $ 20,000
Total this section: $320,000
SURFACING
SELECT GRAVEL TON 1,895 $10.00| $ 18,950
Total this section: $18,950
ASPHALT CONCRETE PAVEMENT
HMA CL. 1/2", PG 58-22 TON 735 $40.00| $ 29,400
ASPHALT TREATED BASE TON 1,005 $40.00| $ 40,200
Total this section: $69,600
EROSION CONTROL AND PLANTING
SEEDING, FERTILIZING, AND MULCHING ACRE 0.2 $2,000.00( $ 400
EROSION/WATER POLLUTION CONTROL EST. 1.0 $20,000.00| $ 20,000
Total this section: $20,400
TRAFFIC
CEMENT CONC. TRAFFIC CURB AND GUTTER L.F. 2,535 $9.00| $ 22,815
PAINT LINE L.F. 985 $0.25| $ 246
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PROJECT# 000000000010871 1-90 Crossing 6/4/2004
(1-90 to SE 62nd Street)
Preliminary Cost Estimate

ITEM UNIT QTY UNIT TOTAL
PAINTED WIDE LINE L.F. 145 $0.75| $ 109
PLASTIC TRAFFIC ARROW EACH 2 $50.00( $ 100
PERMANENT SIGNING L.S. 1 $2,000.00( $ 2,000
ILLUMINATION SYSTEM L.S. 1 $42,500.00( $ 42,500
TEMPORARY TRAFFIC CONTROL DEVICES L.S. 1 $3,000.00| $ 3,000
TRAFFIC CONTROL LABOR HR 70 $25.00( $ 1,750
TRAFFIC CONTROL SUPERVISOR HR 25 $35.00( $ 875
CONSTRUCTION SIGNS CLASS A S.F. 40 $20.00( $ 800
Total this section: $74,195
OTHER ITEMS
STRUCTURE EXCAVATION CLASS B INCL. HAUL C.Y. 200 $15.00( $ 3,000
SHORING OR EXTRA EXCAVATION CLASS B S.F. 100 $10.00( $ 1,000
GRAVEL BACKFILL FOUNDATION CLASS B C.Y. 15 $15.00( $ 225
WATER mGAL 45 $20.00( $ 902
CONTRACTOR SURVEY L.S. 1 $10,000.00( $ 10,000
MONUMENT CASE, COVER, AND PIPE EACH 7 $300.00( $ 2,100
ROADSIDE CLEANUP EST. 1 $4,000.00| $ 4,000
Total this section: $21,227

Subtotal Construction $670,035
Contingency (20%) $134,007
|Estimated Project Construction Cost I | $804,042 |
Right-of-Way Take S.F. 49,105 $35.00{ $ 1,718,675
Parking Mitigation Stall 44 | $10,000.00( $ 440,000
Right-of-Way Cost Contingency (10%) $215,868
Wetland Mitigation Site Lump Sumy 1 | $500,000.00[ $ 500,000
Subtotal | | $2,874,543 |
Design Engineering/ Project Management @ 15% $ 120,606
Survey Base Mapping $ 10,000
Geotechnical Engineering $ 11,000
Environmental documentation and permitting $ 100,000
Construction Engineering / Management @ 15% $ 120,606
|[Estimated Total Project Cost | $4,040,797 |
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PROJECT# 000000000010871

1-90 Crossing
(SE 62nd Street to SE 56th Street)

Preliminary Cost Estimate

6/4/2004

FULL-WIDTH REDUCED WIDTH
ITEM UNIT QTY UNIT TOTAL QTY UNIT TOTAL
PREPARATION

MOBILIZATION L.S. 1 $45,014.62| $ 45,015 1| $37,452.34| $ 37,452

CLEARING AND GRUBBING ACRE 0.8 $10,000.00| $ 8,000 0.8 | $10,000.00( $ 8,000

REMOVAL OF STRUCTURE AND OBSTRUCTIONS L.S. 1 $4,000.00| $ 4,000 1 $4,000.00| $ 4,000
Total this section: $57,015 $49,452

GRADING

ROADWAY EXCAVATION INCL. HAUL C.Y. 2,560 $15.00( $ 38,400 1,960 $15.00( $ 29,400

UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL C.Y. 25 $20.00( $ 500 25 $20.00( $ 500

GRAVEL BORROW INCL. HAUL C.Y. 25 $15.00( $ 375 25 $15.00( $ 375

EMBANKMENT COMPACTION C.Y. 2,005 $5.00( $ 10,025 1,725 $5.00( $ 8,625
Total this section: $49,300 $38,900

DRAINAGE

STORMWATER TREATMENT FACILITY (incl. pond ex. and control struct) L.S. 1 $29,400.00| $ 29,400 1| $29,400.00( $ 29,400

Total this section: $29,400 $29,400
STORM SEWER

CATCHBASIN TYPE 1 EACH 5 $800.00| $ 4,000 5 $800.00| $ 4,000

CATCH BASIN TYPE 2 48 IN. DIAM. EACH 3 $1,800.00( $ 5,400 3 $1,800.00( $ 5,400

CORRUGATED POLY. STORM SEWER PIPE 12 IN. DIAM. L.F. 1,440 $15.00( $ 21,600 1,395 $15.00( $ 20,925

CORRUGATED POLY. STORM SEWER PIPE 15 IN. DIAM. L.F. 290 $23.00( $ 6,670 280 $23.00( $ 6,440

CORRUGATED POLY. STORM SEWER PIPE 24 IN. DIAM. L.F. 195 $35.00( $ 6,825 195 $35.00( $ 6,825
Total this section: $44,495 $43,590

SURFACING

SELECT GRAVEL TON 4,265 $10.00( $ 42,650 3,275 $10.00( $ 32,750

Total this section: $42,650 $32,750
ASPHALT CONCRETE PAVEMENT

HMA CL. 1/2", PG 58-22 TON 1,680 $40.00( $ 67,200 1,260 $40.00( $ 50,400

ASPHALT TREATED BASE TON 2,285 $40.00( $ 91,400 1,725 $40.00( $ 69,000
Total this section: $158,600 $119,400

EROSION CONTROL AND PLANTING

SEEDING, FERTILIZING, AND MULCHING ACRE 1.0 $2,000.00| $ 2,000 1.0 $2,000.00| $ 2,000

EROSION/WATER POLLUTION CONTROL EST. 1 $15,000.00| $ 15,000 1| $15,000.00( $ 15,000
Total this section: $17,000 $17,000

TRAFFIC

CEMENT CONC. TRAFFIC CURB AND GUTTER L.F. 4,625 $9.00( $ 41,625 4,632 $9.00( $ 41,688

PAINT LINE L.F. 4,090 $0.25( $ 1,023 25 $0.25( $ 6

PAINTED WIDE LINE L.F. 215 $0.75( $ 161 100 $0.75( $ 75

PLASTIC STOP LINE L.F. 75 $4.50( $ 338 75 $4.50( $ 338

PLASTIC TRAFFIC ARROW EACH 18 $50.00( $ 900 2 $50.00( $ 100

PERMANENT SIGNING L.S. 1 $3,000.00( $ 3,000 1 $3,000.00( $ 3,000

ILLUMINATION SYSTEM L.S. 1 $80,000.00| $ 80,000 1| $65,000.00( $ 65,000

TEMPORARY TRAFFIC CONTROL DEVICES L.S. $2,800.00( $ 2,800 1 $2,800.00( $ 2,800

TRAFFIC CONTROL LABOR HR 880 $25.00( $ 22,000 880 $25.00( $ 22,000

TRAFFIC CONTROL SUPERVISOR HR 320 $35.00( $ 11,200 320 $35.00( $ 11,200

CONSTRUCTION SIGNS CLASS A S.F. 80 $20.00( $ 1,600 80 $20.00( $ 1,600
Total this section: $164,646 $147,807
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PROJECT# 000000000010871

1-90 Crossing
(SE 62nd Street to SE 56th Street)
Preliminary Cost Estimate

6/4/2004

FULL-WIDTH REDUCED WIDTH
ITEM UNIT QTY UNIT TOTAL QTY UNIT TOTAL
OTHER ITEMS
STRUCTURE EXCAVATION CLASS B INCL. HAUL C.. 140 $15.00( $ 2,100 140 $15.00( $ 2,100
SHORING OR EXTRA EXCAVATION CLASS B S.F. 80 $10.00( $ 800 80 $10.00( $ 800
GRAVEL BACKFILL FOUNDATION CLASS B C.Y. 15 $15.00( $ 225 15 $15.00( $ 225
WATER mGAL 95 $20.00( $ 1,907 74 $20.00( $ 1,483
CONTRACTOR SURVEY L.S. 1 $11,500.00( $ 11,500 1| $11,500.00( $ 11,500
MONUMENT CASE, COVER, AND PIPE EACH 8 $300.00| $ 2,400 8 $300.00| $ 2,400
CEMENT CONC. SIDEWALK S.Y. 2,805 $12.00( $ 33,660 1,400 $12.00( $ 16,800
ROADSIDE CLEANUP EST. 1 $4,000.00| $ 4,000 1 $4,000.00| $ 4,000
OFFSITE IMPROVEMENTS EST. 1| $120,000.00( $ 120,000 1| $75,000.00( $ 75,000
Total this section: $176,592 $114,308

Subtotal Construction $739,697 $592,607
Contingency (20%) $147,939 $118,521
|Estimated Project Construction Cost | | $887,637 | | $711,128 |
Right-of-Way Take S.F. 67,480 | $35.00| $ 2,361,800 62,940 | $35.00( $ 2,202,900
Right-of-Way Cost Contingency (10%) $236,180 $220,290
R/W Subtotal $2,597,980 | | $2,423,190 |
Design Engineering/ Project Management @ 15% $ 133,146 $ 106,669
Survey Base Mapping $ 10,000 $ 10,000
Geotechnical Engineering $ 7,000 $ 7,000
Environmental documentation and permitting $ 75,000 $ 75,000
Construction Engineering / Management @ 15% $ 133,146 $ 106,669
Estimated Total Project Cost | $3,843,908 $3,439,656 |
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PROJECT# 000000000010871 1-90 Crossing 6/4/2004
(SE 62nd Street)
Preliminary Cost Estimate
ITEM UNIT QTY UNIT TOTAL
PREPARATION
MOBILIZATION L.S. 1 $7,798.00| $ 7,798
CLEARING AND GRUBBING ACRE 0.2 $10,000.00( $ 2,000
REMOVAL OF STRUCTURE AND OBSTRUCTIONS L.S. 1 $1,000.00| $ 1,000
Total this section: $10,798
GRADING
ROADWAY EXCAVATION INCL. HAUL C.Y. 440 $15.00| $ 6,600
UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL C.Y. 25 $20.00| $ 500
GRAVEL BORROW INCL. HAUL C.Y. 10 $15.00| $ 150
EMBANKMENT COMPACTION C.Y. 125 $5.00| $ 625
Total this section: $7,875
DRAINAGE
STORMWATER TREATMENT FACILITY (incl. pond ex. and control struct) L.S. N/A $0.00
Total this section: $0
STORM SEWER
CATCH BASIN TYPE 1 EACH 6 $800.00( $ 4,800
CATCH BASIN TYPE 2 48 IN. DIAM. EACH - $1,800.00( $ -
CORRUGATED POLY. STORM SEWER PIPE 12 IN. DIAM. L.F. 405 $15.00| $ 6,075
CORRUGATED POLY. STORM SEWER PIPE 15 IN. DIAM. L.F. 80 $23.00| $ 1,840
CORRUGATED POLY. STORM SEWER PIPE 24 IN. DIAM. L.F. 55 $35.00| $ 1,925
Total this section: $14,640
STRUCTURE
BRIDGE S.F. N/A $150.00
EXISTING BRIDGE REMOVAL S.F. N/A $50.00
Total this section: $0
SURFACING
SELECT GRAVEL TON 725 $10.00| $ 7,250
Total this section: $7,250
ASPHALT CONCRETE PAVEMENT
HMA CL. 1/2", PG 58-22 TON 280 $40.00| $ 11,200
ASPHALT TREATED BASE TON 385 $40.00| $ 15,400
Total this section: $26,600
EROSION CONTROL AND PLANTING
SEEDING, FERTILIZING, AND MULCHING ACRE 0.1 $2,000.00( $ 200
EROSION/WATER POLLUTION CONTROL EST. 1.0 $5,000.00( $ 5,000
Total this section: $5,200
TRAFFIC
CEMENT CONC. TRAFFIC CURB AND GUTTER L.F. 1,020 $9.00| $ 9,180
PAINT LINE L.F. 680 $0.25( $ 170
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PROJECT# 000000000010871 I-90 Crossing 6/4/2004
(SE 62nd Street)
Preliminary Cost Estimate
ITEM UNIT QTY UNIT TOTAL
PAINTED WIDE LINE L.F. 100 $0.75| $ 75
PLASTIC TRAFFIC ARROW EACH 5 $50.00( $ 250
PERMANENT SIGNING L.S. 1 $1,000.00| $ 1,000
ILLUMINATION SYSTEM L.S. 1 $15,000.00( $ 15,000
TEMPORARY TRAFFIC CONTROL DEVICES L.S. 1 $1,200.00| $ 1,200
TRAFFIC CONTROL LABOR HR 40 $25.00( $ 1,000
TRAFFIC CONTROL SUPERVISOR HR 20 $35.00( $ 700
CONSTRUCTION SIGNS CLASS A S.F. 20 $20.00( $ 400
Total this section: $28,975
OTHER ITEMS
STRUCTURE EXCAVATION CLASS B INCL. HAUL C.Y. 80 $15.00( $ 1,200
SHORING OR EXTRA EXCAVATION CLASS B S.F. 40 $10.00( $ 400
GRAVEL BACKFILL FOUNDATION CLASS B C.Y. 5 $15.00( $ 75
WATER mGAL 8 $20.00( $ 160
CONTRACTOR SURVEY L.S. 1 $2,500.00| $ 2,500
MONUMENT CASE, COVER, AND PIPE EACH 2 $300.00( $ 600
ROADSIDE CLEANUP EST. 1 $2,000.00| $ 2,000
Total this section: $6,935

Subtotal Construction $108,273
Contingency (20%) $21,655
|Estimated Project Construction Cost I | $129,928 |
Right-of-Way Take S.F. 16,600 $35.00/ $ 581,000
Parking Mitigation Stall - $10,000.00| $ -
Right-of-Way Cost Contingency (10%) $58,100
Wetland Mitigation Site Lump Sum§ - | $0.00| $ -
Subtotal | | $639,100 |
Design Engineering/ Project Management @ 15% $ 19,489
Survey Base Mapping $ 2,500
Geotechnical Engineering $ 2,500
Environmental documentation and permitting $ 10,000
Construction Engineering / Management @ 15% $ 19,489
|[Estimated Total Project Cost | $823,006 |
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